Contract EP-C-09-020
Performance Work Statement (PWS)
Work Assignment B-02, Amendment 2

1. Title: Support for Marine Debris Prevention Summit

2. Period of Performance:
From the date of approval by the Contracting Officer until 28 February 2010.

3. Estimated Level of Effort: 1075

4. Work Assignment Manager (WAM):
Katherine Weiler
Marine Pollution Control Branch (4504T)
Washington, DC 20460
Tel: 202/566-1280
Fax: 202/566-1546
e-mail: weiler.katherine@epa.gov

5. Alternate Work Assignment Manager:
Jonathan Amson
Marine Pollution Control Branch (4504T)
Washington, DC 20460
Tel: 202/566-1276
Fax: 202/566-1546
e-mail: amson.jonathan@epa.gov

6. Background:

Marine debris is an environmental problem that stretches beyond the responsibilities of
any individual EPA office. As an agency, however, EPA is well-equipped to address the
stressors and sources that lead to marine debris (e.g., solid waste, municipal and urban
wastewater, stormwater, vessels, waterfronts, and watersheds). The Marine Debris Prevention
Program (MDPP) will be a success only if it utilizes a coordinated approach that includes all
relevant EPA offices.

An MDPP summit was held in Washington, DC, on June 24-25, 2009; the meeting
provided an opportunity for several EPA offices to discuss how their individual responsibilities
contributed to preventing, controlling, and reducing marine debris. The summit helped to
support inter-office cooperation, and to strengthen existing marine debris prevention efforts
within EPA.

Following this summit, the Office of Wetlands, Oceans, and Watersheds wants to
develop a marine debris prevention toolkit to provide easy access to marine debris prevention
and mitigation information and materials; the toolkit will serve as an organized clearinghouse for
such data. The toolkit should provide access to both existing and newly-revealed information



and materials developed by EPA as well as those from other organizations; further, the MDPP
toolkit should be coordinated with the information in EPA’s Non-Point Source Toolbox.

7. Description of Tasks:
This work assignment (WA) amendment 2 addresses the development of a marine debris
prevention toolkit mentioned in the background above.

Task 1. Work Plan and Budget
This task is as listed in the original WA.

Deliverable: Work plan and budget
Deadline: Within 15 calendar days after receipt of work assignment amendment 2.

Task 5. Marine Debris Prevention Toolkit

The Contractor will provide professional and technical support for development of a

marine debris prevention toolkit. The developed toolkit should include the following items:

(1) videotape, audiotape, and printed public service announcements on marine debris-
related topics that have been demonstrated to be effective, particularly by the MDPP
workgroup;

(2) bumper stickers, posters, or other outreach materials (either in black and white, or in
color) that help identify State, local, or municipality commitment to marine debris
prevention, control, or mitigation;

(3) camera-ready versions of fact sheets, brochures, posters, bookmarks, or other marine
debris-related material that have demonstrated to be effective or worthwhile,
particularly by the MDPP workgroup;

(4) information on how the public can obtain existing marine debris-related materials
either in non-electronic format (such as refrigerator magnets) or in electronic formats
too large to include on a database website (such as extended length videotapes); and

(5) delivery of all electronic media in a format compatible with EPA’s website, where
the toolkit will ultimately be located.

The content of the MDPP toolkit will be generated in three sub tasks under this task.

Task 5a.
The Contractor shall locate and assemble marine debris outreach materials dealing with
marine debris reduction, prevention, or mitigation from any source for inclusion in the toolkit.
Deliverables: As specified above.
Deadline: 15 calendar days after receipt of the EPA Contracting Officer (CO) approval of
the Contractor’s work plan.

Task 5b.
This task will involve development and creation of new marine debris reduction,
prevention, or mitigation materials. For cost-estimating purposes, the Contractor shall assume



that between five and ten new products will be created. The specific new products to be
developed will be determined after review of the existing materials (delivered in Task 5a, above),
to prevent duplication of products.

New materials may include any (and including any other possible forms of informational
media), of the following: Fact sheets, brochures, posters, or other publications on marine debris
reduction, prevention, or mitigation, that would be addressed to varying audiences, such as the
general public, children, the regulated community, or State and Federal policymakers.

Deliverables: As specified above.

Deadline: 60 calendar days after acceptance by the EPA WAM of the Task 5a

deliverables.

Task 5c.

This task will involve compilation and organization of all materials (both previously- and
newly-created) in the MDPP toolkit, ready for display on EPA’s website. Final organization of
all materials will be determined by compatibility with EPA’s Non-Point Source Toolbox, and
accessibility on the EPA website. The EPA WAM shall make the final decision about any
materials to be included in the toolkit.

Deliverables: Draft MDPP toolkit

Deadline: 15 calendar days after acceptance by the EPA WAM of the Task 5b

deliverables.

Deliverables: Final MDPP toolkit
Deadline: 10 calendar days after acceptance by the EPA WAM of the draft MDPP
toolkit.

8. General Work Assignment Requirements:

A. Monthly Progress Report: The contractor shall provide electronic copies of the
monthly progress reports as per he Reports of Work, Attachment 2 of the contract.

B. Compliance with Section 508 Requirements: Section 508 of the Rehabilitation Act
mandates that all Federal departments and agencies make electronic and information technology
accessible to individuals with disabilities. This includes all individuals with disabilities wishing
to access Federal information. EPA is committed to making every possible effort to ensure that
all electronic and information technology developed, procured, maintained, or used by EPA is
accessible to all persons with disabilities. Consequently, according to the contract clause
“EPAAR 1552.211-79: Compliance with EPA Policies for Information Resources Management”,
all deliverables submitted by the Contractor shall be compliant with the Section 508
requirements.




